

8. SCHEDULE 8:

**SERVICES COMMENCEMENT
DATES**

Schedule 8 (Service Commencement Date)

This Schedule 8 (Service Commencement Date) describes the dates upon which the Contractor will commence performance of the various elements of the Services and Receive Contract Waste and accordingly the Service Commencement Date in respect of those elements. For the avoidance of doubt, Clause 23 (Principal Obligations) applies in respect of the due dates for commencement of the Works.

In respect of:

- (a) the MBT Facility, the Service Commencement Date shall be the Full Services Commencement Date;
- (b) the New Facilities, the Service Commencement Date shall be the relevant New Facility Acceptance Date (save that, for the avoidance of doubt, IVC Acceptable Waste shall be Composted in accordance with Clause 52 from the Initial Services Commencement Date except in relation to the stream described in Table 2 below);
- (c) the HWRCs, the Service Commencement Date shall be the HWRC Date. For the avoidance of doubt, save in respect of the Contract Waste streams identified in Table 4 (HWRC Services) Contract Waste arising at HWRC Sites will be Received by the Contractor from the Initial Services Commencement Date.
- (d) all other elements of the Services, all other Facilities and all other Contract Waste save as provided in this Schedule 8, the Service Commencement Date shall be the Initial Services Commencement Date.

For the avoidance of doubt, Schedule 21 (Delivery Points and Contingency Delivery Points) sets out the dates upon which relevant Delivery Points shall be Available failing which the applicable provisions of the Payment Mechanism shall apply (and where relevant the dates upon which Delivery Points shall cease to be required to be Available).

Where in this Schedule 8 reference is made to the termination of an existing contract and the associated 'Contract Waste Stream' this shall refer to all Contract Waste which was previously handled by such existing contract and the obligations of the Authority and the Contractor in respect of such Contract Waste shall commence on the specified Services Commencement Date. For the avoidance of doubt, this Schedule 8 shall not impose any obligation on the Contractor to manage or take on any existing contract referred to herein.

For the avoidance of doubt, there is no specific Contract Waste stream applicable to the MBT and by the time the MBT Facility is operational the Contractor will already be Handling (at the Landfill or otherwise) the Contract Waste which will be processed through the MBT Facility. It is for the Contractor to determine the allocation of Contract Waste between its disposal Facilities (subject always to the provisions of the Contract).

Table 1 – Landfill Services

Existing Contract and associated Contract Waste Stream	Existing Contractor	Services Commencement Date
Landfill – WRG Buckden Household Residual Waste from Huntingdonshire DC	WRG	1 st April 2008

Table 2 – Composting Services

Existing Contract and associated Waste Stream	Existing Contractor	Services Commencement Date
In-vessel Composting Kerbside collected Kitchen and Garden Waste from Huntingdonshire DC	Marshalls Ltd	1 st August 2010
HWRC Green Waste and Timber	Marshalls Ltd	1 st August 2010

Existing Contract and associated Waste Stream	Existing Contractor	Services Commencement Date
Green Waste and Timber from Bluntisham, St Neots and Alconbury HWRCs		

Table 3 – Haulage Services

Existing Contract and associated Waste Stream	Existing Contractor	Services Commencement Date
Haulage Services	Viridor	1 st April 2008

Table 4 – HWRC Services

Existing Contract and associated Waste Stream	Existing Contractor	Services Commencement Date
Paper Recycling of paper/magazines from HWRCs	Holmen Paper	1 st April 2008
Cardboard	SCA	1 st April 2008

Existing Contract and associated Waste Stream	Existing Contractor	Services Commencement Date
Recycling of cardboard from HWRCs		
Plasterboard Recycling of plasterboard from HWRCs	Gypsum Recycling UK	1 st April 2008 (Ad Hoc Waste)
Oils Recycling of oil from HWRCs	Safetykleen	1 st April 2008 (Ad Hoc Waste)
Household Batteries Recycling of household batteries from HWRCs	G&P Batteries	1 st April 2008 (Ad Hoc Waste)
HWRC Glass Recycling of glass from HWRCs	WRG	30 th April 2008
Textiles -- Recycling of textiles from HWRC	Cambridge Recycling – Fenland Recycling – Robins Whittlesey Recycling - Newsletter	1 st October 2009
Scrap Metal – Provision to Recycle ferrous and non-ferrous metals	Glazewing	1 st October 2009

Existing Contract and associated Waste Stream	Existing Contractor	Services Commencement Date
Automotive Batteries	Glazewing	1 st October 2009 (Ad Hoc Waste)
Gas Bottles	Whittlesey Recycling – Brooksight, Flo Gas & Synergy Cambridge Recycling – Brooksight, Flo Gas & Synergy Fenland Recycling – Brooksight, Flo Gas, Mill Hill & Synergy	1 st October 2009 (Ad Hoc Waste)
Electrical Goods	Cambridge Recycling – Sold to trade Fenland Recycling – Sanak Ventures and Benthann Brothers UK Ltd Whittlesey Recycling – MWS & sold to trade	1 st October 2009
Mobile Phones and Ink Cartridges	Whittlesey Recycling – charities provided by CCC Cambridge Recycling – Sold to trade Fenland Recycling – Sanak Ventures and Benthann Brothers UK Ltd	1 st October 2009