

43. SCHEDULE 43:
PROJECT DOCUMENTS

SCHEDULE 43
PROJECT DOCUMENTS

1. Construction contract relating to the Works for the MBT Facility between (1) the Contractor and (2) the Construction Sub-Contractor.
2. Operating contract between (1) the Contractor and (2) the Operating Sub-Contractor.
3. Landfill services sub-contract between (1) the Contractor and (2) the Landfill Sub-Contractor.
4. Construction sub-contract in respect of the Works for the Alconbury WTS between (1) the Contractor and (2) Northstone (NI) Limited.
5. Interface agreement between (1) the Contractor, (2) the Construction Sub-Contractor and (3) the Operating Sub-Contractor.
6. KELAG collateral warranty between (1) the Contractor, (2) the Construction Sub-Contractor and (3) KELAG Umwelttechnik GmbH & Co. KG.
7. Wasteology collateral warranty (IVC) between (1) the Contractor, (2) the Operating Sub-Contractor and (3) Wasteology Systems Limited.
8. Waterman collateral warranty (IVC) between (1) the Contractor, (2) the Operating Sub-Contractor and (3) Waterman Sustainable Energy Limited.
9. Designer's employer collateral warranty (MBT) between (1) the Contractor, (2) the Construction Sub-Contractor and (3) RPS Planning and Development Limited.
10. Architect and structural engineer's employer warranty (Alconbury) between (1) the Contractor, (2) RPS Planning and Development Limited and (3) Northstone (NI) Limited.
11. Performance bond in relation to the MBT Facility between (1) the Construction Sub-Contractor, (2) the Contractor and (3) HCC International Insurance Company.
12. Performance bond in relation to the Alconbury WTS between (1) Northstone (NI) Limited, (2) the Contractor and (3) Liberty Mutual Insurance Europe Limited.
13. Retention bond between (1) the Contractor and (2) National Westminster Bank Plc.
14. Parent company guarantee (MBT) between (1) the Contractor and (2) Royal BAM N.V.
15. Parallel loan agreement between (1) the Contractor and (2) the Operating Sub-Contractor.
16. Combined advance payment and offsite materials bond between (1) the Contractor and (2) National Westminster Bank Plc.
17. CDM co-ordinator's deed of appointment (MBT) between (1) the Contractor and (2) RPS Planning and Development Limited.
18. CDM co-ordinator's deed of appointment (Alconbury) between (1) the Contractor and (2) RPS Planning and Development Limited.

19. Technical advisor's and employer's representative deed of appointment (MBT) between (1) Waterman Sustainable Energy Limited and (2) the Contractor.
20. Technical advisor's and employer's representative deed of appointment (Alconbury) between (1) the Contractor and (2) Waterman Sustainable Energy Limited.
21. Architect's and structural engineer's deed of appointment (Alconbury) between (1) the Contractor and (2) RPS Planning and Development Limited.
22. Architect's and structural engineer's novation agreement (Alconbury) between (1) the Contractor, (2) RPS Planning and Development Limited and (3) Northstone (NI) Limited.